| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 501 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 65, 789. 40 RQUTE : 6
CALL ORDER : 501 CONTRACT ID : M -24518-A COUNTI ES : NMARSHALL
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPCRTE DI STRI CT
CONTRACT TIME : 06/29/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON RURAL PROIECT(S) : NA
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 51, 801. 53 100. 0000%

2 35-1690004 NORTHERN | NDI ANA CONSTRUCTI ON $ 55, 747. 05 107. 6166%

3 35-1817574 YARDBERRY LANDSCAPE $ 61, 362. 00 118. 4559%

4 35-1339168 LAPORTE CONSTRUCTI ON CO $ 63, 418. 61 122. 4261%

5  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 66, 786. 00 128. 9266%

6 35-0997978 PHEND & BROWN, | NC. $ 86, 894. 50 167. 7450%

| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1817574

| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI O YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
SECTI ON 0001 SMALL STRUCTURE REPLACEMENT

[ I |
0001 110-01001 LUWP| 5000. 00000 5000. 00| 9731. 00000 9731. 00| 4000. 00000 4000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 211- 02060 720.000 n8 | 25. 00000 18000. 00| 15. 25000 10980. 00| 23.00000 16560. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0003 213-52830 3.000 n8 | 125. 00000 375. 00| 190. 00000 570. 00| 200. 00000 600. 00
FLOMBLE MORTAR | |

0004 303- 04095 18.000 My | 30. 00000 540. 00| 20. 70000 372. 60| 45. 00000 810. 00
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |

0006 615- 06520 1.000 EACH 150. 00000 150. 00| 425. 00000 425. 00| 165. 00000 165. 00
MONUVENT, RE- ESTABLI SH | | |

0007 621- 01004 1.000 EACH 250. 00000 250. 00| 500. 00000 500. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0008 621- 06559 310.000 n2 | 2. 70000 837. 00| 1. 70000 527. 00| 2. 00000 620. 00
MULCHED SEEDI NG, R | | |

0009 621- 06570 95.000 n8 | 35. 99000 3419. 05| 14. 35000 1363. 25| 50. 00000 4750. 00
TOP SO L | | |

0010 715- 05133 39.000 m | 441. 32000 17211. 48] 542. 80000 21169. 20| 415. 00000 16185. 00
PIPE, TYPE 1, CIRCULAR 1500 nm | | |

0011 715- 05841 2.000 EACH 1000. 00000 2000. 00| 1500. 00000 3000. 00| 1100. 00000 2200. 00
CONCRETE ANCHOR, 1500 mm | | |

0012 801- 03290 4.000 EACH| 50. 00000 200. 00| 50. 00000 200. 00| 750. 00000 3000. 00
CONSTRUCTI ON SIGN, C | | |

0013 801- 04308 4.000 EACH 69. 00000 276. 00| 69. 00000 276. 00| 150. 00000 600. 00

ROAD CLOSURE SI GN ASSEMBLY | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 501 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 65, 789. 40 ROUTE : 6
CALL ORDER . 501 CONTRACT ID: M-24518-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-1817574
| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI Q YARDBERRY LANDSCAPE
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0014 801- 06605 8.000 EACH 49. 00000 392. 00| 49. 00000 392. 00| 165. 00000 1320. 00
BARRI CADE, |11A | | |
0015 801- 06606 4.000 EACH 59. 00000 236. 00| 59. 00000 236. 00| 198. 00000 792. 00
BARRI CADE, |11B | | [
0016 801-06625 24.000 EACH 49. 00000 1176. 00| 49. 00000 1176. 00| 100. 00000 2400. 00
DETOUR ROUTE MARKER ASSEMBLY [ | [
0017 801- 06640 24.000 EACH 50. 00000 1200. 00| 50. 00000 1200. 00| 165. 00000 3960. 00
CONSTRUCTI ON SI GN, A | | [
0018 801-06775 LUVP| 500. 00000 500. 00| 3590. 00000 3590. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | [
0019 804-06771 2.000 EACH 19. 50000 39. 00| 19. 50000 39. 00| 100. 00000 200. 00
DELI NEATOR POST, FLEXI BLE | | [
SECTI ON TOTALS | $ 51, 801. 53| $ 55, 747. 05| $ 61, 362. 00
__________________________________________ o
CONTRACT TOTALS | $ 51, 801. 53| $ 55, 747. 05| $ 61, 362. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 501 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 65, 789. 40 ROUTE : 6
CALL ORDER . 501 CONTRACT ID: M-24518-A COUNTI ES : MARSHALL
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0918397 | (6) 35-0997978
| LAPORTE CONSTRUCTI ON CO | RFETH RI LEY CONSTRUCTI ON | PHEND & BROWN, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 SMALL STRUCTURE REPLACENMENT
[ I |
0001 110-01001 LUVP| 5196. 90000 5196. 90| 3200. 00000 3200. 00| 4200. 00000 4200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 211- 02060 720.000 n8 | 25. 23000 18165. 60| 26. 00000 18720. 00| 15. 00000 10800. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0003 213-52830 3.000 nB8 | 240. 29000 720. 87| 300. 00000 900. 00| 630. 00000 1890. 00
FLOMBLE MORTAR | | [
0004 303- 04095 18.000 My | 64. 71000 1164. 78| 40. 00000 720. 00| 29. 00000 522.00
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0006 615- 06520 1.000 EACH 369. 47000 369. 47| 250. 00000 250. 00| 500. 00000 500. 00
MONUMENT, RE- ESTABLI SH | | [
0007 621-01004 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 262. 00000 262. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0008 621- 06559 310.000 n2 | 2. 70000 837. 00| 2. 70000 837. 00| 2. 85000 883. 50
MULCHED SEEDI NG R | | |
0009 621-06570 95.000 nB8 | 29. 89000 2839. 55| 60. 00000 5700. 00| 22. 00000 2090. 00
TCP SO L | | |
0010 715-05133 39.000 m | 655. 57000 25567. 23| 710. 00000 27690. 00| 1250. 00000 48750. 00
PIPE, TYPE 1, C RCULAR 1500 nm | | [
0011 715-05841 2.000 EACH 1034. 24000 2068. 48| 2000. 00000 4000. 00| 2300. 00000 4600. 00
CONCRETE ANCHOR, 1500 mm | | |
0012 801- 03290 4.000 EACH 50. 00000 200. 00| 50. 00000 200. 00| 52. 50000 210. 00
CONSTRUCTI ON SIGN, C | | |
0013 801-04308 4.000 EACH 69. 00000 276. 00| 69. 00000 276. 00| 72. 50000 290. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0014 801- 06605 8.000 EACH 49. 00000 392. 00| 49. 00000 392. 00| 51. 50000 412.00
BARRI CADE, |11A | | |
0015 801- 06606 4.000 EACH 59. 00000 236. 00| 59. 00000 236. 00| 62. 00000 248. 00
BARRI CADE, |11B | | |
0016 801- 06625 24.000 EACH 49. 00000 1176. 00| 49. 00000 1176. 00| 51. 50000 1236. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0017 801- 06640 24.000 EACH 50. 00000 1200. 00| 50. 00000 1200. 00| 52. 50000 1260. 00
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP| 2719. 73000 2719. 73| 1000. 00000 1000. 00| 8700. 00000 8700. 00
MAI NTAI NI NG TRAFFI C | | |
0019 804-06771 2.000 EACH 19. 50000 39. 00| 19. 50000 39. 00| 20. 50000 41. 00
DELI NEATOR POST, FLEXI BLE | | [
SECTI ON TOTALS | $ 63, 418. 61| $ 66, 786. 00| $ 86, 894. 50
------------------------------------------ e m e m m e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e eeeaaao
CONTRACT TOTALS | $ 63, 418. 61| $ 66, 786. 00| $ 86, 894. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 513 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 161, 047. 21 ROUTE : | NSTI TUTI ON
CALL ORDER . 513 CONTRACT ID: M -24810-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1167376 KEI SER & KEI SER CONTRACTCRS $ 112, 087. 46 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 114, 249. 02 101. 9284%

| (1) 35-1167376 | (2) 35-1917625 |
| KEI SER & KEI SER OONTRACTORS | M LESTONE OONTRACTCRS, L.P. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[ | |
0001 110-01001 LUWP| 1619. 95000 1619. 95| 5700. 00000 5700. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 13200.000 n2 | 1. 87000 24684. 00| 2.00000 26400. 00|
SURFACE M LLING ASPHALT | | |
0003 303- 52308 5.000 My | 679. 05000 3395. 25] 20. 00000 100. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0004 305- 05204 20.000 My | 142. 58000 2851. 60| 130. 00000 2600. 00|
HVA FOR PATCHI NG | | |
0005 402- 05477 1400.000 My | 48. 85000 68390. 00| 48. 00000 67200. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 402- 05495 45.000 My | 50. 54000 2274. 30| 48. 00000 2160. 00|
HVA VEDGE AND LEVEL | | [
0007 406- 05520 6.000 My | 348. 49000 2090. 94| 300. 00000 1800. 00|
ASPHALT FOR TACK COAT | | |
0008 801- 06775 LUVP] 4169. 33000 4169. 33| 6000. 00000 6000. 00|
MAI NTAI NI NG TRAFFI C | |
0009 808- 06713 60.000 m | 0. 69000 41. 40 0. 32000 19. 20|
LINE, PAINT, SOLID, VH TE, 100 nm | |
0010 808- 06714 1251.000 m | 0. 69000 863. 19 0. 32000 400. 32|
LINE, PAINT, SOLID, YELLOW 100 mm | |
0011 808- 75297 60.000 m | 9. 75000 585. 00 9. 20000 552. 00|

STOP LINE, 600mm | |

0012 808- 75300 163.000 m | 2. 50000 407. 50 2. 50000 407. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LI'NE, 150mm [ |

0013 808- 75320 13.000 EACH 55. 00000 715.00 70. 00000 910. 00|

PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

I
I
I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | I I
I
I
I|
I
I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 513 -2

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 161, 047. 21 ROUTE : | NSTI TUTI ON
CALL ORDER . 513 CONTRACT ID: M -24810-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1167376 | (2) 35-1917625

I
| KEI SER & KEI SER CONTRACTORS | M LESTONE CONTRACTORS, L.P. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

CONTRACT TOTALS | $ 112, 087. 46| $ 114, 249.02|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 519 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 453, 036. 85 RQUTE : 55
CALL ORDER . 519 CONTRACT ID : M -24864-A COUNTI ES : NEWON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 436, 232. 00 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 498, 283. 07 114. 2243%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  WEDGE AND LEVEL ONLY
[ | |
0001 110-01001 LUMP|  21000. 00000 21000.00]  20623. 03000 20623. 03|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 303- 04095 2120.000 My | 21. 00000 44520. 00| 19. 71000 41785. 20|
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0003 305- 05204 30.000 My | 110. 00000 3300. 00| 98. 71000 2961. 30|
HVA FOR PATCHI NG | | |
0004 305- 05206 40.000 My | 110. 00000 4400. 00| 100. 92000 4036. 80|
W DENI NG W TH HVA | | [
0005 402- 05495 8300.000 My | 40. 00000 332000. 00| 44. 89000 372587. 00|
HVA WEDGE AND LEVEL | | [
0006 406- 05520 25.000 My | 200. 00000 5000. 00| 390. 47000 9761. 75|
ASPHALT FOR TACK COAT | | |
0007 610- 05527 40.000 My | 40. 00000 1600. 00| 54. 89000 2195. 60|
HVA FOR APPROACHES | | [
0008 801- 06207 1400.000 m | 3.00000 4200. 00| 3.13000 4382. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 nm | [ |
0009 801- 06640 65.000 EACH| 50. 00000 3250. 00| 59. 00000 3835. 00|
CONSTRUCTI ON SIGN, A | | |
0010 801-06775 LUMP|  11000. 00000 11000. 00|  29037. 99000 29037. 99|
MAI NTAI NI NG TRAFFI C | | |
0011 808-06712 4200.000 m | 0. 16000 672. 00| 0. 19000 798. 00|
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0012 808- 06713 30000.000 m | 0. 16000 4800. 00| 0. 19000 5700. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0013 808- 06714 1000.000 m | 0. 16000 160. 00| 0. 19000 190. 00|
LINE, PAINT, SOLID, YELLON 100 nm | | [
0014 808- 75297 15.000 m | 22. 00000 330. 00| 25. 96000 389. 40|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LI NE, 600mm | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 519 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 453, 036. 85 RQUTE : 55
CALL ORDER . 519 CONTRACT ID : M -24864-A COUNTI ES : NEWON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 436, 232. 00| $ 498, 283. 07|
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 436, 232.00] $ 498, 283.07|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 533 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 77, 645. 00 ROUTE : 154
CALL ORDER . 533 CONTRACT I D : M -24880-A COUNTI ES : SULLI VAN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1763075 NAAS BROTHERS TRUCKI NG $ 76, 064. 00 100. 0000%
2 35-1616373 OXLEY, SAM & COMPANY $ 105, 289. 62 138. 4224%
3 35-2072438 TD & O LLC $ 111, 000.00 145. 9297%
4  35-1801998 CLR INC. $  124,934.00 164. 2485%
5  35-1619477 BROW, L.L. CONSTR CO, INC. $  165,071.00 217.0159%
| (1) 35-1763075 | (2) 35-1616373 | (3) 35-2072438
| NAAS BROTHERS TRUCKI NG | OXLEY, SAM & COMPANY | TD & O LLC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  SCOUR PROTECTI ON ( EROSI ON CONTROL)
I I |
0001 105- 06790 3.000 M5 | 500. 00000 1500. 00| 2970. 00000 8910. 00| 700. 00000 2100. 00
FIELD OFFICE, 27.9 n2 | |
0002 110- 01001 LUMP|  24000. 00000 24000. 00| 5264. 15000 5264. 15| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 704- 04850 800.000 n2 | 60. 83000 48664. 00| 102. 72000 82176. 00| 125. 00000 100000. 00
CONCRETE REVETMENT MAT, FABRI C FORVED |
0004 801- 06640 9.000 EACH 100. 00000 900. 00| 362. 63000 3263. 67| 100. 00000 900. 00
CONSTRUCTI ON SIGN, A | |
0005 801- 06775 LUMP| 1000. 00000 1000. 00| 5675. 80000 5675. 80| 3000. 00000 3000. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 76, 064. 00| $ 105, 289. 62| $ 111, 000.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS [ $ 76, 064. 00| $ 105, 289. 62| $ 111, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 533 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 77, 645. 00 ROUTE : 154
CALL ORDER . 533 CONTRACT I D : M -24880-A COUNTI ES : SULLI VAN
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1801998 | (5) 35-1619477 [
| (LR, I NC. | BROW, L.L. CONSTR €O, INQ
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  SCOUR PROTECTI ON ( EROSI ON CONTRQL)
I I |
0001 105-06790 3.000 MXS | 750. 00000 2250. 00| 1620. 00000 4860. 00|
FI ELD OFFI CE, 27.9 n2 | [ |
0002 110-01001 LUWP| 6000. 00000 6000. 00| 7500. 00000 7500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 704- 04850 800.000 n2 | 120. 00000 96000. 00| 178. 82000 143056. 00|
CONCRETE REVETMENT MAT, FABRI C FORMVED | |
0004 801- 06640 9.000 EACH 76. 00000 684. 00| 195. 00000 1755. 00|
CONSTRUCTI ON SI GN, A | | [
0005 801-06775 LUWP| 20000. 00000 20000. 00| 7900. 00000 7900. 00|
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 124, 934. 00| $ 165, 071. 00|
__________________________________________ o
CONTRACT TOTALS | $ 124, 934. 00| $ 165, 071. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 541 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 31/35
CALL ORDER . 541 CONTRACT ID : M -24886-A COUNTI ES : HOMRD TI PTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-0524595 MOHR CONSTRUCTI ON CO $ 301, 763. 07 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 543 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 294, 952. 89 ROUTE : 40
CALL ORDER . 543 CONTRACT ID: M-24887-A COUNTI ES : WAYNE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG $ 64, 473. 00 100. 0000%
2 35-1991044 JOHNSON COVPANY, | NC, $ 70, 030. 00 108. 6191%
3 35-1636776 LI NKEL COVPANY $ 77, 000. 00 119. 4298%
4  35-1817574 YARDBERRY LANDSCAPE $ 99, 871. 00 154. 9036%
5  35-1609544 SCHUTT- LOOKABI LL CO $ 130, 221. 34 201. 9780%
6  35-1315965 FOX CONTRACTORS $ 143, 725. 00 222.9227%
7  35-1619477 BROM, L.L. CONSTR CO, INC $ 213, 046. 00 330. 4422%
| (1) 35-2070195 | (2) 35-1991044 | (3) 35-1636776
| ALPHA EXCAVATI NG & LANDSCAPI | JOHNSCN COMPANY, | NC. | LI NKEL COMPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T
SECTI ON 0001  DRAI NAGE DI TCH CORRECTI ON
[ I |
0001 110- 01001 LUMP| 6500. 00000 6500. 00| 1500. 00000 1500. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0002 201- 06587 0.950 ha | 3500. 00000 3325. 00| 4000. 00000 3800. 00| 5000. 00000 4750. 00
CLEARI NG AND GRUBBI NG | | |
0003 202- 02245 354.000 EACH| 12. 00000 4248. 00| 20. 00000 7080. 00| 40. 00000 14160. 00
TREE, 150 mm REMOVE | | [
0004 202- 02250 270.000 EACH| 20. 00000 5400. 00| 45. 00000 12150. 00| 45, 00000 12150. 00
TREE, 250 mm REMOVE | | [
0005 202- 02255 223.000 EACH| 100. 00000 22300. 00| 75. 00000 16725. 00| 53. 00000 11819. 00
TREE, 460 nm REMOVE | | |
0006 202- 02260 96.000 EACH 125. 00000 12000. 00| 100. 00000 9600. 00| 100. 00000 9600. 00
TREE, 760 nm REMOVE | | |
0007 202- 02265 29.000 EACH 150. 00000 4350. 00| 250. 00000 7250. 00| 300. 00000 8700. 00
TREE, 1220 mm REMOVE | | |
0008 202- 02270 1.000 EACH| 800. 00000 800. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
TREE, 1520 mm REMOVE , 15200 MM OR | | |
GREATER [ | |
0009 621- 01004 1.000 EACH| 800. 00000 800. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0010 621- 06559 4750.000 n2 | 0. 70000 3325. 00| 1. 10000 5225. 00| 0. 50000 2375. 00
MULCHED SEEDI NG R | | |
0011 801- 06640 7.000 EACH 75. 00000 525. 00| 100. 00000 700. 00| 200. 00000 1400. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 543 -2

ENG NEER S ESTI MATE: $ 294, 952. 89 ROUTE : 40
CALL ORDER . 543 CONTRACT ID: M-24887-A COUNTI ES : WAYNE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2070195 | (2) 35-1991044 | (3) 35-1636776
| ALPHA EXCAVATI NG & LANDSCAPI | JOHNSON COVPANY, | NC. | LI NKEL COVPANY
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 801-06775 LUWP| 900. 00000 900. 00| 4000. 00000 4000. 00| 5046. 00000 5046. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 64, 473. 00| $ 70, 030. 00| $ 77, 000. 00
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eeeeaeaaaao
CONTRACT TOTALS | $ 64, 473. 00| $ 70, 030. 00| $ 77, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 543 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 294, 952. 89 ROUTE : 40
CALL ORDER . 543 CONTRACT ID: M-24887-A COUNTI ES : WAYNE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1817574 | (5) 35-1609544 | (6) 35-1315965
| YARDBERRY LANDSCAPE | SCHUTT- LOOKABI LL CO | FOX CONTRACTORS
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

[ I |
0001 110-01001 LUWP| 3000. 00000 3000. 00| 6500. 00000 6500. 00| 7000. 00000 7000. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0002 201- 06587 0.950 ha | 1800. 00000 1710.00]  25600. 00000 24320.00]  31000. 00000 29450. 00
CLEARI NG AND GRUBBI NG | | |

0003 202- 02245 354.000 EACH 35. 00000 12390. 00| 63. 00000 22302. 00| 75. 00000 26550. 00
TREE, 150 mm REMOVE | | |

0004 202- 02250 270.000 EACH 75. 00000 20250. 00 85. 00000 22950. 00| 80. 00000 21600. 00
TREE, 250 mm REMOVE | | |

0005 202- 02255 223.000 EACH 87. 00000 19401. 00| 103. 00000 22969. 00| 90. 00000 20070. 00
TREE, 460 mm REMOVE | | |

0006 202- 02260 96.000 EACH 200. 00000 19200. 00| 143. 00000 13728. 00| 136. 00000 13056. 00
TREE, 760 mm REMOVE | | |

0007 202- 02265 29.000 EACH 500. 00000 14500. 00| 247. 00000 7163. 00| 275. 00000 7975. 00
TREE, 1220 mm REMOVE | | |

0008 202- 02270 1.000 EACH 1500. 00000 1500. 00| 913. 00000 913. 00| 780. 00000 780. 00
TREE, 1520 nm REMOVE , 15200 MM OR | | |
GREATER [ | |

0009 621- 01004 1.000 EACH 700. 00000 700. 00| 765. 00000 765. 00| 720. 00000 720. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0010 621- 06559 4750.000 n2 | 0. 80000 3800. 00| 0. 68000 3230. 00| 0. 64000 3040. 00
MULCHED SEEDI NG, R | | |

0011 801- 06640 7.000 EACH 60. 00000 420. 00| 141. 62000 991. 34| 212. 00000 1484. 00
CONSTRUCTI ON SIGN, A | | |

0012 801- 06775 LUMP| 3000. 00000 3000. 00| 4390. 00000 4390.00]  12000. 00000 12000. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 99, 871. 00| $ 130, 221. 34| $  143,725.00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e m e e e e e e e e memeeeeeoaon

CONTRACT TOTALS [ $ 99, 871. 00| $ 130, 221. 34| $ 143, 725. 00




ENG NEER S ESTI MATE: $
CALL ORDER  : 543

294, 952. 89

LETTI NG DATE : 04/18/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :

DI STR CT

M -24887- A

RQUTE : 40

DATE : 05/01/00
PAGE : 543 -4

COUNTI ES : WAYNE

GREENFI ELD DI STRI CT

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| (7) 35-1619477
| BROW, L.L. CONSTR ©Q, |

SECTI ON 0001 DRAI NAGE DI TCH CORRECTI ON

0001 110-01001

MOBI LI ZATI ON AND DEMOBI L
0002 201- 06587

CLEARI NG AND GRUBBI NG
0003 202- 02245

TREE, 150 mm REMOVE
0004 202-02250

TREE, 250 mm REMOVE
0005 202- 02255

TREE, 460 mm REMOVE
0006 202-02260

TREE, 760 mm REMOVE
0007 202- 02265

TREE, 1220 mm REMOVE
0008 202-02270

TREE, 1520 mm REMOVE , 15200 M\/I R

GREATER
0009 621-01004

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

SEEDI NG
0010 621- 06559

MJULCHED SEEDI NG R
0011 801-06640

CONSTRUCTI ON SI GN, A
0012 801-06775

MAI NTAI NI NG TRAFFI C

SECTI ON TOTALS

ZATI ON
0. 950

354. 000

270. 000

223. 000

96. 000

29. 000

1. 000

1. 000

4750. 000

7.000

I
LUMP|

ha |

EACH
EACH
EACH
eAcH
EAcH
EAOI:

I
EACH|
I

I
e |

CONTRACT TOTALS

UNI'T PR CE

9670.

6000.

69.

120.

160.

650.

1000.

1600.

680.

195.

6800.

00000

00000

00000

00000

00000

00000

00000
00000

00000

. 70000

00000

00000

I
NG

I
ANOUNT]|

9670.

5700.

24426.
32400.
35680.
62400.
29000.

1600.

680.

3325.
1365.
6800.
213, 046.

213, 046.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 545 CONTRACT ID :
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

TABULATI ON CF BI DS

M -24888- A
GREENFI ELD DI STRI CT
30 WORK DAYS

ROUTE :
COUNTI ES :

PROJECT( S)

DATE : 05/01/00
PAGE : 545 -1

1  35-1364963 ERBER & M LLI GAN CONSTR QO
2 35-1609544 SCHUTT- LOOKABI LL CO
3 35-1663068 SI M5 & PEDI GO COVPANY

40 AND | -465
HAM LTON HANCOCK
TOTAL % OVER
BI D LOWVBI D
166, 366. 00 100. 0000%
173,771. 28 104. 4511%
202, 292. 40 121.5947%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 547 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 124, 150. 86 ROUTE : FAI R GROUNDS
CALL ORDER . 547 CONTRACT ID : M -24889-A COUNTI ES : MARI ON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1033872 GRADY BROTHERS, | NC. $ 102, 894.00 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG CO $  107,362.05 104. 3423%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 107, 465.45 104. 4428%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $  117,830.00 114. 5159%
5  31-4351261 SHELLY & SANDS, |NC. $  129,003.45 125. 3750%
6  35-1139301 E & B PAVING |NC $  129,929.99 126. 2755%
| (1) 35-1033872 | (2) 35-1151771 | (3) 35-0918397
| GRADY BROTHERS, | NC. | CALUVET ASPHALT PAVING CO | R ETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 110- 01001 LUMP| 650. 00000 650. 00| 2950. 00000 2950. 00| 2200. 00000 2200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 60820 1646.000 n2 | 3. 50000 5761. 00| 3. 52000 5793. 92| 2. 85000 4691. 10
SURFACE M LLING ASPHALT , 25nm | | |
0003 305- 05204 33.000 My | 84. 50000 2788. 50| 87. 78000 2896. 74| 110. 00000 3630. 00
HVA FOR PATCHI NG | | |
0004 402- 05474 113.400 My | 40. 00000 4536. 00| 37. 36000 4236. 62 46. 50000 5273. 10
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |
0005 402- 05477 2058.500 My | 41. 00000 84398. 50| 43. 69000 89935. 87| 42. 50000 87486. 25
HVA SURFACE 9.5 nm MAI NLI NE | | |
0006 406- 05520 7.000 My | 300. 00000 2100. 00| 100. 00000 700. 00| 275. 00000 1925. 00
ASPHALT FOR TACK COAT | | |
0007 801- 06640 6.000 EACH 60. 00000 360. 00| 58. 15000 348. 90| 60. 00000 360. 00
CONSTRUCTI ON SIGN, A | | |
0008 801- 06775 LUVP| 2300. 00000 2300. 00| 500. 00000 500. 00| 1900. 00000 1900. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 102, 894. 00| $ 107, 362. 05| $ 107, 465. 45
------------------------------------------ o m e e e oo e e e e e e e e m e e e e e e e e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 102, 894. 00| $ 107, 362. 05| $ 107, 465. 45




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 547 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 124, 150. 86 ROUTE : FAI R GROUNDS
CALL ORDER . 547 CONTRACT ID : M -24889-A COUNTI ES : MARI ON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1917625 | (5) 31-4351261 | (6) 35-1139301
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

[ |
0001 110-01001 LUWP| 5900. 00000 5900. 00| 4200. 00000 4200. 00| 6496. 57000 6496. 57

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 202- 60820 1646.000 n2 | 3. 70000 6090. 20| 9. 00000 14814. 00| 3.32000 5464. 72
SURFACE M LLING ASPHALT , 25nm | | |

0003 305- 05204 33.000 My | 95. 00000 3135. 00| 180. 00000 5940. 00| 247. 00000 8151. 00
HVA FOR PATCHI NG | | |

0004 402- 05474 113.400 My | 50. 00000 5670. 00| 48. 50000 5499. 90| 58. 00000 6577. 20
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |

0005 402- 05477 2058.500 My | 44. 90000 92426. 65| 42. 30000 87074. 55| 49. 00000 100866. 50
HVA SURFACE 9.5 nm MAI NLI NE | |

0006 406- 05520 7.000 My | 200. 00000 1400. 00| 445. 00000 3115. 00| 218. 00000 1526. 00
ASPHALT FOR TACK COAT | | |

0007 801- 06640 6.000 EACH 60. 00000 360. 00| 60. 00000 360. 00| 58. 00000 348. 00
CONSTRUCTI ON SIGN, A | | |

0008 801- 06775 LUMP| 2848. 15000 2848. 15| 8000. 00000 8000. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS | $ 117, 830.00| $ 129, 003. 45| $  129,929.99
------------------------------------------ Ao m m e e e o e e et e e e e e et e e et e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 117, 830. 00| $ 129, 003. 45| $ 129, 929. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 549 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 016, 548. 65 ROUTE : VAR QUS
CALL ORDER . 549 CONTRACT ID : M -24890-A COUNTI ES : MARI ON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 08/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0999231 HUNT PAVI NG COMPANY, | NC. $ 642, 688.23 100. 0000%
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $  675,876.20 105. 1639%
3 35-1139301 E & B PAVING |NC $  755,678.20 117. 5808%
4 35-1479719 M LLER & SONS MASONRY $  779,711.65 121. 3203%
| (1) 35-0999231 | (2) 35-0918397 | (3) 35-1139301
| HUNT PAVI NG COVPANY, INC. | RIETH RILEY CONSTRUCTION | E & B PAVING, | NC
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S

SECTI ON 0001 PATCH NG AND REHAB CONCRETE PAVEMENT
I |

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

|
0001 105- 01925 6.000 MOS | 800. 00000 4800. 00| 1400. 00000 8400. 00| 2000. 00000 12000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP| 4950. 00000 4950. 00| 2300. 00000 2300. 00| 2200. 00000 2200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  30000. 00000 30000. 00|  33000. 00000 33000.00|  37000. 00000 37000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 05204 1425.100 My | 89. 32000 127289. 93| 100. 00000 142510. 00| 90. 00000 128259. 00
HVA FOR PATCHI NG | | |
0006 406- 05520 1.000 My | 341. 25000 341. 25 240. 00000 240. 00| 500. 00000 500. 00
ASPHALT FOR TACK COAT | | |
0007 801- 06207 300.000 m | 3. 27000 981. 00| 3. 40000 1020. 00| 5. 50000 1650. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0008 801- 06640 34.000 EACH 63. 00000 2142. 00| 47. 00000 1598. 00| 60. 00000 2040. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06775 LUMP|  60000. 00000 60000. 00|  36000. 00000 36000.00|  15000. 00000 15000. 00
MAI NTAI NI NG TRAFFI C | | |
0010 805- 78795 500.000 m | 29. 40000 14700. 00| 29. 00000 14500. 00| 28. 00000 14000. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0011 808- 06711 2000.000 m | 0. 20000 400. 00| 0. 53000 1060. 00| 0. 40000 800. 00
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |
0012 808- 06713 300.000 m | 0. 20000 60. 00| 0. 53000 159. 00| 0. 40000 120. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0013 808- 75297 60.000 m | 9. 24000 554. 40| 11. 00000 660. 00| 12. 25000 735. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0014 808- 75996 25.000 EACH| 8. 83000 220. 75| 15. 00000 375. 00| 28. 00000 700. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 016, 548. 65

CALL CRDER : 549

CONTRACT ID : M -24890-A
LETTI NG DATE : 04/18/00 10:00 AM :

DI STR CT GREENFI ELD DI STRI CT

SET- AS| DE :

RCQUTE
COUNTI ES :

DATE : 05/01/00
PAGE : 549 -2

VARl QUS
VARl ON

| (1) 35-0999231
| HUNT PAVI NG COMPANY, | NC.

| (2) 35-0918397

LINE NO/ | TEM CODE / ALT |
ANOUNT]|

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
__________________________________________ O
0015 808- 75998 25.000 EACH 73. 50000 1837. 50| 47. 00000
SNOWPLOWABLE RAl SED PAVEMENT MARKER |
0016 506- 06333 4274.200 n2 | 92. 00000 393226. 40 101. 00000
PCCP PATCHI NG, FULL DEPTH | |
0017 805- 78470 1500.000 m | 0. 79000 1185. 00| 0. 79000
SI GNAL CABLE, ROADVWAY LOCP, 1C 14GA. | |
SECTI ON TOTALS | $ 642, 688. 23 $
__________________________________________ O
CONTRACT TOTALS | $ 642, 688.23| $

| RIETH RI LEY CONSTRUCTI ON

| (3) 35-1139301
|E & B PAVING |NC.

AMOUNT| UNIT PRICE AMOUNT
oo w0000 1000.00
431694. ZOI 126. 00000 538549. 20
1185. OOI 0. 75000 1125. 00
675, 876. 20|I $ 755, 678. 20
ersoere ol $  755,678.20




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 549 -3

ENG NEER S ESTI MATE: $ 1, 016, 548. 65 ROUTE : VAR QUS
CALL ORDER . 549 CONTRACT ID : M -24890-A COUNTI ES : MARI ON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1479719 | |
| M LLER & SONS MASONRY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT]

SECTI ON 0001 PATCH NG AND REHAB CONCRETE PAVEMENT

I
0001 105-01925 6.000 M35 | 1850. 00000 11100. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUNP| 2900. 00000 2900. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  31500. 00000 31500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 305- 05204 1425.100 My | 111. 50000 158898. 65| |
HVA FOR PATCHI NG | [ |
0006 406- 05520 1.000 My | 2000. 00000 2000. 00| |
ASPHALT FOR TACK COAT | | |
0007 801- 06207 300.000 m | 3. 50000 1050. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0008 801- 06640 34.000 EACH 70. 00000 2380. 00| |
CONSTRUCTI ON SIGN, A | | |
0009 801- 06775 LUMP|  53100. 00000 53100. 00| |
MAI NTAI NI NG TRAFFI C | | |
0010 805- 78795 500.000 m | 38. 00000 19000. 00| |
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0011 808- 06711 2000.000 m | 0. 25000 500. 00| |
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |
0012 808- 06713 300.000 m | 0. 25000 75. 00| |
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0013 808- 75297 60.000 m | 10. 00000 600. 00| |
|

0014 808- 75996 25.000 EACH 20. 00000 500. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0015 808- 75998 25.000 EACH 75. 00000 1875. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0016 506- 06333 4274.200 n2 | 115. 00000 491533. 00| |
PCCP PATCHI NG, FULL DEPTH | | |
0017 805- 78470 1500.000 m | 1. 80000 2700. 00| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |
SECTI ON TOTALS | $ 779, 711. 65| |
__________________________________________ o

CONTRACT TOTALS | $ 779, 711. 65| |

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 551 -1

ENG NEER S ESTI MATE: $ 224, 853. 48 ROUTE : 28
CALL ORDER . 551 CONTRACT ID: M-24891-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1145884 L I C A CONSTRUCTI ON $ 194, 026. 00 100. 0000%
| (1) 35-1145884 | [
[L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-06790 3.000 Mos | 1250. 00000 3750. 00| |
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105- 06845 LUWP| 1500. 00000 1500. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 9200. 00000 9200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-60820 21585.000 n2 | 1. 70000 36694. 50| |
SURFACE M LLING ASPHALT (25mm) | | [
0005 305-06082 642.300 My | 95. 00000 61018. 50| |
HVA PATCHI NG FOR ASPHALT PAVEMENT | | |
0006 402- 05477 1619.000 My | 45, 00000 72855. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0007 402- 05495 25.000 My | 45. 00000 1125. 00| |
HVA WEDGE AND LEVEL [ [ [
0008 406- 05520 5.600 My | 200. 00000 1120. 00| |
ASPHALT FOR TACK COAT | | |
0009 801- 06203 194.000 m | 1. 40000 271. 60| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0010 801- 06207 194.000 m | 3. 00000 582. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0011 801- 06640 31.000 EACH 47. 00000 1457. 00| |
CONSTRUCTI ON SI GN, A | | |
0012 801-06710 60. 000 DAY | 18. 00000 1080. 00| |
FLASHI NG ARROW S| GN | [ |
0013 801- 06775 LUWP| 2500. 00000 2500. 00| |
MAI NTAI NI NG TRAFFI C | | |
0014 808-06712 285.000 m | 0. 20000 57. 00| |
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0015 808-06714 2100.000 m | 0. 20000 420. 00| |
I

LINE, PAINT, SCLID, YELLOWN 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 551 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 224, 853. 48 ROUTE : 28
CALL ORDER . 551 CONTRACT ID: M-24891-A COUNTI ES : RANDOLPH
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1145884 |
|L 1 C A CONSTRUCTI ON | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0016 808- 75297 14.700 m | 10. 00000 147. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ |
STOP LI NE, 600nmm |
0017 808- 75300 124.200 m | 2. 00000

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI NE, 150mm
SECTI ON TOTALS |

|
I
I I
248. 40| |
| |
$ 194, 026. 00| |

$  194,026. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 561 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 118, 722. 50 ROUTE : 39
CALL ORDER . 561 CONTRACT ID : M -24896-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1151771 CALUVET ASPHALT PAVI NG CO $ 92, 646. 09 100. 0000%
2 35-1139301 E & B PAVING |NC $ 97, 156. 66 104. 8686%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $  139,867.80 150. 9699%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $  147,665.00 159. 3861%
5 35-1057181 TR ANGLE ASPHALT PAVI NG $  147,924.44 159. 6661%
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVING CO | E & B PAVING | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790 3.000 MOs | 1800. 00000 5400. 00| 1500. 00000 4500. 00| 2816. 51000 8449. 53
FI ELD OFFI CE, 27.9 n2 | |

0002 110- 01001 LUWP| 1990. 00000 1990. 00| 4500. 00000 4500. 00| 6800. 00000 6800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0003 202- 60820 3680.000 n2 | 2.31000 8500. 80| 2.10000 7728. 00| 2. 60000 9568. 00
SURFACE M LLI NG ASPHALT | |

0004 303- 04095 70.000 My | 29. 48000 2063. 60| 30. 00000 2100. 00| 46. 20000 3234. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |

0005 303-52308 55.000 My | 28. 58000 1571. 90| 25. 00000 1375. 00| 49. 82000 2740. 10
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
Undi stri but ed | | |

0006 305- 05204 130.000 M | 83. 04000 10795. 20| 87. 00000 11310. 00| 113. 40000 14742. 00
HVA FOR PATCHI NG | | |

0007 402-05477 650.000 My | 48. 69000 31648. 50| 50. 00000 32500. 00| 62. 78000 40807. 00
HVA SURFACE 9.5 mm MAI NLI NE | |

0008 402- 05490 180.000 My | 50. 63000 9113. 40| 50. 00000 9000. 00| 62. 79000 11302. 20
HVA SURFACE 9.5 mm SHOULDER | |

0009 402- 05495 150.000 My | 41. 35000 6202. 50| 50. 00000 7500. 00| 58. 59000 8788. 50
HVA WEDGE AND LEVEL | | |

0010 406- 05520 3.400 MWy | 150. 00000 510. 00| 300. 00000 1020. 00| 229. 36000 779. 82
ASPHALT FOR TACK COAT | |

0011 610- 05527 100. 000 My | 67. 37000 6737. 00| 90. 00000 9000. 00| 139. 46000 13946. 00
HVA FOR APPROACHES | |

0012 615- 06527 1.000 EACH 335. 33000 335. 33| 500. 00000 500. 00| 508. 46000 508. 46
MONUMENT, SECTI ON CORNER | | |

0013 801- 06203 45.000 m | 2. 64000 118. 80| 0. 75000 33. 75| 3. 65000 164. 25

TEMPORARY PAVEMENT MARKI NG 106 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 561 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 118, 722. 50 ROUTE : 39
CALL ORDER . 561 CONTRACT ID : M -24896-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-1139301 | (3) 35-1917625
| CALUMET ASPHALT PAVI NG CO |E & B PAVING | NC | LESTONE CONTRACTCRS, L.P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0014 801- 06207 117.000 m | 9. 49000 1110. 33| 3. 50000 409. 50| 3. 64000 425. 88
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0015 801- 06640 16. 000 EACH 52. 87000 845. 92| 50. 00000 800. 00| 52. 50000 840. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 3000. 00000 3000. 00| 3600. 00000 3600. 00| 15056. 00000 15056. 00
MAI NTAI NI NG TRAFFI C | | |
0017 808-06712 144.000 m | 0. 20000 28. 80| 0. 19000 27. 36| 0. 20000 28. 80
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0018 808-06713 1841.000 m | 0. 20000 368. 20| 0. 19000 349. 79| 0. 20000 368. 20
LINE, PAINT, SOLID, WH TE, 100 nm | |
0019 808-06714 1206.000 m | 0. 20000 241. 20| 0. 19000 229. 14| 0. 20000 241. 20
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0020 808- 74815 38.000 m | 3. 99000 151. 62] 3. 77000 143. 26| 3. 96000 150. 48
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
CROSSWALK LI NE, 300mm | | [
0021 808- 75297 23.000 m | 9. 33000 214. 59| 8. 82000 202. 86| 9. 26000 212.98
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0022 808- 75996 80. 000 EACH 21. 23000 1698. 40| 4.10000 328. 00| 8. 93000 714. 40
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
SECTI ON TOTALS | $ 92, 646. 09| $ 97, 156. 66| $ 139, 867. 80
...................................................................... e
CONTRACT TOTALS | $ 92, 646. 09| $ 97, 156. 66| $ 139, 867. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 561 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 118, 722. 50 ROUTE : 39
CALL ORDER . 561 CONTRACT ID : M -24896-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1057181 [
| RFETH RI LEY CONSTRUCTI ON | TRIANGLE ASPHALT PAVI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001  ASPHALT RESURFACE

0001 105-06790 3.000 MXS | 3100. 00000 9300. 00| 3000. 00000 9000. 00|
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUWP| 5515. 30000 5515. 30| 11000. 00000 11000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 3680.000 n2 | 3. 30000 12144. 00| 9. 50000 34960. 00|
SURFACE M LLING ASPHALT | | |
0004 303- 04095 70.000 My | 70. 00000 4900. 00| 50. 00000 3500. 00|
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0005 303-52308 55.000 My | 70. 00000 3850. 00| 22. 30000 1226. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
Undi stri but ed | | |
0006 305-05204 130.000 My | 150. 00000 19500. 00| 109. 60000 14248. 00|
HVA FOR PATCHI NG | | |
0007 402-05477 650.000 My | 62. 00000 40300. 00| 47. 60000 30940. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 402- 05490 180.000 My | 72. 00000 12960. 00| 55. 70000 10026. 00|
HVA SURFACE 9.5 nm SHOULDER | | |
0009 402- 05495 150.000 My | 65. 00000 9750. 00| 53. 60000 8040. 00|
HVA WEDGE AND LEVEL | | |
0010 406-05520 3.400 My | 200. 00000 680. 00| 427. 00000 1451. 80|
ASPHALT FOR TACK COAT | | |
0011 610- 05527 100.000 My | 150. 00000 15000. 00| 76. 80000 7680. 00|
HVA FOR APPROACHES | | |
0012 615- 06527 1.000 EACH 400. 00000 400. 00| 513. 00000 513. 00|
MONUMENT, SECTI ON CORNER | | |
0013 801- 06203 45.000 m | 1. 00000 45. 00| 1. 05000 47. 25|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0014 801- 06207 117.000 m | 5. 50000 643. 50| 2.85000 333. 45|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0015 801-06640 16. 000 EACH 55. 00000 880. 00| 52. 50000 840. 00|
CONSTRUCTI ON SIGN, A | | |
0016 801-06775 LUWP| 10000. 00000 10000. 00| 11960. 00000 11960. 00|
MAI NTAI NI NG TRAFFI C | | [
0017 808-06712 144.000 m | 0. 20000 28. 80| 0. 34000 48. 96|
LI NE, PAINT, BROKEN, YELLOWN 100 mm | | |
0018 808-06713 1841.000 m | 0. 20000 368. 20| 0. 34000 625. 94|
LINE, PAINT, SOLID, WHITE, 100 nm | | |
0019 808-06714 1206.000 m | 0. 20000 241. 20| 0. 34000 410. 04|

LINE, PAINT, SCLID, YELLOW 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00

PACGE : 561 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 118, 722. 50 ROUTE : 39
CALL ORDER . 561 CONTRACT ID : M -24896-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1057181 [
| RFETH RI LEY CONSTRUCTI ON | TRIANGLE ASPHALT PAVI NG |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 808- 74815 38.000 m | 4. 00000 152. 00| 8. 30000 315. 40

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LI NE, 300nmm | | |
0021 808- 75297 23.000 m | 9. 00000 207. 00| 14. 70000 338. 10|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0022 808- 75996 80.000 EACH 10. 00000 800. 00| 5. 25000 420. 00|

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |

REMOVE | | |

SECTI ON TOTALS | $ 147, 665. 00| $ 147, 924. 44|
------------------------------------------ m m e e e e e e e e e mm e e m e et m o m e m e m e m e m e e m e mm i mm o m e m o m e m e m e m e e m

CONTRACT TOTALS | $ 147, 665. 00| $ 147, 924. 44|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 563 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 60, 327. 17 ROUTE : 63
CALL ORDER . 563 CONTRACT ID : M-24897-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME 82 CALENDAR DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 31-1626866 CLEAR VALLEY $ 58, 500. 00 100. 0000%
2 35-2034028 C&HMWNG INC $ 59, 000. 00 100. 8547%
3 35-1958578 FEENEY, V., INC $ 64, 000. 00 109. 4017%
4 35-1606893 ac INC $ 99, 555. 00 170. 1794%
| (1) 31-1626866 | (2) 35-2034028 | (3) 35-1958578
| CLEAR VALLEY [C & HMOWNG | NC. | FEENEY, V., INC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  ROADSI DE MAI NTENANCE- MOW NG
I | |
0001 623- 04884 1.000 CYCL|  20000.00000 20000.00]  18000. 00000 18000. 00|  18000. 00000 18000. 00
MON NG CYCLE NO 1 | | |
0002 623- 04885 1.000 CYCL|  25000.00000 25000.00]  28000. 00000 28000.00]  32000. 00000 32000. 00
MOW NG CYCLE NO 2 | | |
0003 623- 04886 1.000 CYCL|  13500.00000 13500.00|  13000. 00000 13000.00]  14000. 00000 14000. 00
MON NG CYCLE NO 3 | | |
SECTI ON TOTALS | $ 58, 500. 00| $ 59, 000. 00| $ 64, 000. 00
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 58, 500. 00| $ 59, 000. 00| $ 64, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/ 00
PAGE : 563 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 60, 327. 17 ROUTE : 63
CALL ORDER : 563 CONTRACT I D : M -24897-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/18/00 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1606893 | |
| OLCO, INC [ |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
SECTI ON 0001  ROADSI DE MAI NTENANCE- MOW NG
| [ |
0001 623- 04884 1.000 CYCL|  40000. 00000 40000. 00| |
MOW NG CYCLE NO. 1 | | |
0002 623- 04885 1.000 CYCL|  45000. 00000 45000. 00| |
MOW NG CYCLE NO. 2 | | |
0003 623- 04886 1.000 CYCL| 14555.00000 14555. 00| |
MOA NG CYCLE NO. 3 [ | |
SECTI ON TOTALS | $ 99, 555. 00| |
__________________________________________ e
CONTRACT TOTALS | $ 99, 555. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 05/01/00
PAGE : 571 -1

ENG NEER S ESTI MATE: $ 417, 683. 57 ROQUTE : VAR QUS
CALL ORDER . 571 CONTRACT ID : M -24906-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 23-2332783 DEANGELO BROTHERS, | NC. $ 307, 595. 65 100. 0000%
2  35-1038926 TOMSEND TREE SERVI CE CO $ 344, 302. 68 111. 9335%
3 35-1944148 DALTONS, | NC $ 358, 042. 93 116. 4005%
4 52-2166771 CHEM - TROL CHEM CAL CO $ 393, 521. 97 127. 9348%
| (1) 23-2332783 | (2) 35-1038926 | (3) 35-1944148
| DEANGELO BROTHERS, | NC. | TOWNSEND TREE SERVI CE CO | DALTONS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ O
SECTI ON 0001 RQOADSI DE MAI NTENANCE- HERBI Cl DE
I | |
0001 624-92647 3318.900 ha | 92. 68000 307595. 65| 103. 74000 344302. 68| 107. 88000 358042. 93
HERBI CI DE TREATMENT | | |
SECTI ON TOTALS | $ 307, 595. 65| $ 344, 302. 68| $ 358, 042. 93
------------------------------------------ ey
CONTRACT TOTALS | $ 307, 595. 65| $ 344, 302. 68| $ 358, 042. 93




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 571 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 417, 683. 57 ROQUTE : VAR QUS
CALL ORDER . 571 CONTRACT ID : M -24906-A COUNTI ES : VAR QUS
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 52-2166771 | |
| CHEM - TROL CHEM CAL QO | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 RQOADSI DE MAI NTENANCE- HERBI CI DE
I I |
0001 624-92647 3318.900 ha | 118. 57000 393521. 97| |
HERBI CI DE TREATMENT | | [
SECTI ON TOTALS | $ 393, 521. 97| |
------------------------------------------ e m o m m e e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
CONTRACT TOTALS | $ 393, 521. 97| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 579 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 70, 750. 00 ROUTE : VAR QUS
CALL ORDER . 579 CONTRACT I D : M-24909-A COUNTI ES : ALLEN DEKALB
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT HUNTI NGTON OTHERS
CONTRACT TI ME : 23 WORK DAYS
CONTRACT DESCRI PTI ON RURAL PRQIECT( S) N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1376229 COMPTON S MOW NG SERVI CE CONDI TI ONAL AND AVWARD $ 69, 500. 00 100. 0000%
2 35-1958578 FEENEY, V., INC $ 75, 000. 00 107. 9136%
3 35-1606893 OLCO, I NC $ 84, 000. 00 120. 8633%
| (1) 35-1376229 | (2) 35-1958578 | (3) 35-1606893
| COVPTON S MOWNG SERVI CE | FEENEY, V., INC | OLCO INC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 RQOADSI DE MAI NTENANCE- MOW NG
I I |
0001 623-04884 1.000 cyd| 20000. 00000 20000. 00| 18750. 00000 18750. 00| 30000. 00000 30000. 00
MON NG CYCLE NO. 1 | | |
0002 623-04885 1.000 cyd| 30000. 00000 30000. 00| 37500. 00000 37500. 00| 40000. 00000 40000. 00
MON NG CYCLE NO. 2 | | [
0003 623- 04886 1.000 cyd| 19500. 00000 19500. 00| 18750. 00000 18750. 00| 14000. 00000 14000. 00
MON NG CYCLE NO. 3 | | [
SECTI ON TOTALS | $ 69, 500. 00| $ 75, 000. 00| $ 84, 000. 00
------------------------------------------ Hre o m m e e e e e e e e e e e oo e e e e e e e e o e e e e e e e e e e e e e e e e eeceaeeaao
CONTRACT TOTALS | $ 69, 500. 00| $ 75, 000. 00| $ 84, 000. 00




ENG NEER S ESTI MATE: NONE BELOW

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
RQUTE : US 30

DATE : 05/01/00
PAGE : 581 -1

KOSCl USKO

100. 0000%
110. 0000%

CALL ORDER . 581 CONTRACT ID: M -24910-A COUNTI ES : ALLEN
LETTI NG DATE : 04/18/00 10:00 AM D STRI CT : FT. WAYNE DI STRI CT VH TLEY
CONTRACT TI ME : 23 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
TOTAL
RANK VENDCR NO. / NAMVE Bl D
1 35-1958578 FEENEY, V., INC $ 60, 000. 00
2  35-1376229 COVMPTON S MOWN NG SERVI CE $ 66, 000. 00
3 35-1606893 OLCO, I NC $ 74, 000. 00

123. 3333%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 591 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 92, 475. 00 ROUTE : DAR
CALL ORDER : 591 CONTRACT ID : M -24923-A COUNTI ES : LAWRENCE
LETTI NG DATE : 04/18/00 10:00 AM DISTRICT  : VINCENNES DI STRI CT
CONTRACT TIME : 30 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1056038 CALCAR QUARRI ES, | NC. $ 72, 150. 00 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 76, 541. 00 106. 0859%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 93, 160. 00 129. 1198%
| (1) 35-1056038 | (2) 35-1418333 | (3) 35-0918397
| CALCAR QUARRI ES, | NC. | ROGERS GROUP, | NC. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06790 3.000 MS | 400. 00000 1200. 00| 900. 00000 2700. 00| 2500. 00000 7500. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP| 5600. 00000 5600. 00| 2431. 00000 2431. 00| 3500. 00000 3500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 303- 04095 260.000 My | 21. 00000 5460. 00| 25. 00000 6500. 00| 32. 00000 8320. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0004 402- 05497 1240.000 My | 45. 50000 56420. 00| 49. 00000 60760. 00| 55. 00000 68200. 00
HVA FOR PARK ROAD | | |
0005 406- 05520 7.000 My | 300. 00000 2100. 00| 200. 00000 1400. 00| 205. 00000 1435. 00
ASPHALT FOR TACK COAT | | |
0006 801- 06640 15.000 EACH| 70. 00000 1050. 00| 50. 00000 750. 00| 55. 00000 825. 00
CONSTRUCTI ON SI GN, A | | |
0007 801-06775 LUMP| 320. 00000 320. 00| 2000. 00000 2000. 00| 3380. 00000 3380. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 72, 150. 00| $ 76, 541. 00| $ 93, 160. 00
------------------------------------------ ey

CONTRACT TOTALS | $ 72, 150. 00| $ 76, 541. 00| $ 93, 160. 00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 601 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 58, 183. 77 ROUTE : SR 3, SR 238 & SR 13
CALL ORDER : 601 CONTRACT 1D : M -24992-A COUNTI ES : DELAWARE HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MADI SON
CONTRACT TIME : 15 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2064912 B & P CONSTRUCTI ON CONDI TI ONAL AND | RREGULAR $ 36, 742. 41 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR. QO AVWARD $ 53, 745. 00 146. 2751%
3 35-1139301 E & B PAVING |NC $ 55, 648. 00 151. 4544%
4 35-1609544 SCHUTT- LOOKABI LL CO $ 83, 365. 00 226. 8903%
| (1) 35-2064912 | (2) 35-1364963 | (3) 35-1139301
| B & P CONSTRUCTI ON | ERBER & M LLI GAN CONSTR. CO. | E & B PAVING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPAI R ( SLOPEWALL)
I | |
0001 110- 01001 LUMP| 9565. 41000 9565.41|  12000. 00000 12000. 00| 2800. 00000 2800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202-51368 200.000 n2 | 10. 00000 2000. 00| 24. 00000 4800. 00| 25. 00000 5000. 00
SLOPEWALL, REMOVE | | |
0003 211- 02060 97.000 n8 | 31. 00000 3007. 00| 35. 00000 3395. 00| 62. 00000 6014. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0004 213-52830 100.000 nB | 93. 00000 9300. 00| 10. 00000 1000. 00| 190. 45000 19045. 00
FLOMBLE MORTAR | | |
0005 213- 52831 68.000 EACH 25. 00000 1700. 00| 25. 00000 1700. 00| 88. 00000 5984. 00
DRI LLED HOLE FOR FLOWABLE MORTAR | | |
0006 616- 06405 90.000 My | 20. 00000 1800. 00| 100. 00000 9000. 00| 61. 00000 5490. 00
Rl PRAP, REVETMENT | | |
0007 715-91361 47.000 m | 30. 00000 1410. 00| 50. 00000 2350. 00| 145. 00000 6815. 00
PIPE, PVC, 150 mm | | |
0008 801- 06640 60. 000 EACH 62. 50000 3750. 00| 75. 00000 4500. 00| 50. 00000 3000. 00
CONSTRUCTI ON SIGN, A | | |
0009 801- 06775 LUMP| 4210. 00000 4210.00]  15000. 00000 15000. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 36, 742. 41| $ 53, 745. 00| $ 55, 648. 00
------------------------------------------ ey
CONTRACT TOTALS | $ 36, 742. 41| $ 53, 745. 00| $ 55, 648. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 601 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 58, 183. 77 ROUTE : SR 3, SR 238 & SR 13
CALL ORDER . 601 CONTRACT I D : M -24992-A COUNTI ES : DELAWARE HAM LTON
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT MADI SON
SET- AS| DE :
| (4) 35-1609544 | |
| SCHUTT- LOOKABI LL CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 BRI DGE REPAI R ( SLOPEWALL)
I I |
0001 110-01001 LUWP| 4100. 00000 4100. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 202-51368 200.000 n2 | 125. 00000 25000. 00| |
SLOPEWALL, REMOVE [ [ [
0003 211- 02060 97.000 n8 | 34. 00000 3298. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0004 213-52830 100.000 nB | 200. 00000 20000. 00| |
FLOMBLE MORTAR [ | [
0005 213-52831 68. 000 EACH 150. 00000 10200. 00| |
DRI LLED HOLE FOR FLOWABLE MORTAR | | |
0006 616- 06405 90.000 My | 60. 00000 5400. 00| |
R PRAP, REVETMENT | [ |
0007 715-91361 47.000 m | 33. 00000 1551. 00| |
PIPE, PVC, 150 nm | | [
0008 801- 06640 60. 000 EACH| 72. 00000 4320. 00| |
CONSTRUCTI ON SI GN, A | [ [
0009 801-06775 LUWP| 9496. 00000 9496. 00| |
MAI NTAI NI NG TRAFFI C | | [
SECTI ON TOTALS | $ 83, 365. 00| |

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 603 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 985. 81 ROUTE : 26
CALL ORDER . 603 CONTRACT ID : M-24993-A COUNTI ES : GRANT
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 10 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1139301 E & B PAVING | NC $ 44,945, 40 100. 0000%
| (1) 35-1139301 | [
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP| 1100. 00000 1100. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 2200. 00000 2200. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 1996.000 n2 | 4, 25000 8483. 00| |
SURFACE M LLI NG, ASPHALT 25MM | | [
0004 402- 05472 144.500 My | 65. 00000 9392. 50| |
HVA | NTERVEDI ATE 9.5 mm  MAI NLI NE | | |
0005 402- 05477 120.500 My | 65. 00000 7832. 50| |
HVA SURFACE 9.5 nm MAI NLI NE | | [
0006 402- 05485 35.200 My | 65. 00000 2288. 00| |
HVA | NTERVEDI ATE 9.5 mm SHOULDER | | [
0007 402- 05490 29.300 My | 65. 00000 1904. 50| |
HMA SURFACE 9.5 nm SHOULDER | | |
0008 402- 05495 72.300 My | 65. 00000 4699. 50| |
HVA WEDGE AND LEVEL [ | [
0009 406- 05520 10.000 My | 150. 00000 1500. 00| |
ASPHALT FOR TACK COAT | | |
0010 801-06203 86.800 m | 1. 00000 86. 80| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0011 801- 06207 43.400 m | 10. 00000 434. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0012 801- 06640 12. 000 EACH| 125. 00000 1500. 00| |
CONSTRUCTI ON SI GN, A | | [
0013 801- 06775 LUWP| 2700. 00000 2700. 00| |
MAI NTAI NI NG TRAFFI C | | |
0014 808-06713 434.000 m | 0. 95000 412. 30| |
LI NE, PAINT, SCOLID, WH TE, 100 nm | | |
0015 808-06714 434.000 m | 0. 95000 412. 30| |
I

LINE, PAINT, SCLID, YELLOWN 100 nm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 603 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 43, 985. 81 ROUTE : 26
CALL ORDER . 603 CONTRACT ID : M-24993-A COUNTI ES : GRANT
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI ON TOTALS | $ 44, 945. 40| |
__________________________________________ o
CONTRACT TOTALS | $ 44, 945. 40| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 605 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 197, 689. 64 RQUTE : SR 22
CALL ORDER . 605 CONTRACT ID : M-24994-A COUNTI ES : HOMRD
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 06/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1325036 DEI CHVAN EXCAVATI NG CO $  139,500.00 100. 0000%
2 35-1817574 YARDBERRY LANDSCAPE | RREGULAR $ 156, 106.80 111. 9045%
3 35-2064912 B & P CONSTRUCTI ON | RREGULAR $  158,098.16 113. 3320%
4 35-1386990 I'SOM JACK CONSTRUCTI ON CO $ 185, 400. 45 132. 9035%
5  35-1542461 SWEENEY CONSTRUCTI ON' CORPORATI ON $  211,781.22 151. 8144%
6  35-1954982 T C | NCORPORATED $  213,555.19 153. 0861%
| (1) 35-1325036 | (2) 35-1817574 | (3) 35-2064912
| DEl CHVAN EXCAVATI NG CO | YARDBERRY LANDSCAPE | B & P CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I I |
0001 105- 06790 3.000 M8 | 1800. 00000 5400. 00| 3300. 00000 9900. 00| 1200. 00000 3600. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 3000. 00000 3000. 00| 1200. 00000 1200. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP| 5000. 00000 5000. 00| 5800. 00000 5800. 00| 7000. 00000 7000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-51330 LUMP|  10955. 05000 10955. 05|  10000. 00000 10000. 00|  15000. 00000 15000. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 202.000 n2 | 10. 00000 2020. 00| 11. 00000 2222. 00| 7. 50000 1515. 00
SURFACE M LLING ASPHALT | | |
0007 203- 02000 263.900 n8 | 20. 00000 5278. 00| 12. 00000 3166. 80| 25. 00000 6597. 50
EXCAVATI ON,  COMMON | | |
0008 205- 02224 288.000 m | 6. 00000 1728. 00| 6. 00000 1728. 00| 3. 50000 1008. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0009 205- 02229 8.000 m | 36. 00000 288. 00| 20. 00000 160. 00| 5. 00000 40. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0010 205- 02236 1.000 EACH 75. 00000 75. 00| 75. 00000 75. 00| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |

0011 211- 02050 94.400 n8 | 30. 00000 2832. 00| 34. 00000 3209. 60| 22. 00000 2076. 80
B BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 605 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 197, 689. 64 RQUTE : SR 22
CALL ORDER . 605 CONTRACT ID : M-24994-A COUNTI ES : HOMRD
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(1) 35-1325036 | (2) 35-1817574 (3) 35-2064912

I
| DEI CHVAN EXCAVATI NG CO | YARDBERRY LANDSCAPE

|
| B & P CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT

------------------------------------------ B I L T I e

0012 211- 02060 145.500 n8 | 30. 00000 4365. 00| 30. 00000 4365. 00| 20. 00000 2910. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 303-52308 298.900 My | 20. 00000 5978. 00| 21. 00000 6276. 90| 21. 00000 6276. 90
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0014 401- 04824 62.600 My | 66. 00000 4131. 60| 50. 00000 3130. 00| 66. 00000 4131. 60
HVA BASE 25.0 mm SHOULDER | |

0015 402- 05468 164.400 My | 60. 50000 9946. 20| 48. 00000 7891. 20| 60. 50000 9946. 20
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 48.400 My | 66. 00000 3194. 40| 52. 00000 2516. 80| 66. 00000 3194. 40
HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE | | |

0017 402- 05477 54.200 My | 71. 50000 3875. 30| 58. 00000 3143. 60| 71. 50000 3875. 30
HVA SURFACE 9.5 nm MAI NLI NE | |

0018 404- 05511 348.000 n2 | 2. 75000 957. 00| 3. 50000 1218. 00| 2. 75000 957. 00
SEAL COAT, 2 | | |

0019 405- 05518 348.000 n2 | 1. 40000 487. 20| 2.50000 870. 00| 1. 38000 480. 24
ASPHALT FOR PRI ME COAT | | |

0020 406- 05521 1330.000 n2 | 0. 85000 1130. 50| 0. 00000 0. 00| 0. 83000 1103. 90
ASPHALT FOR TACK COAT | | |

0021 616- 02320 102.000 n2 | 5. 00000 510. 00| 4. 00000 408. 00| 3.00000 306. 00
GEOTEXTI LES | | |

0022 616- 06405 83.000 My | 30. 00000 2490. 00| 40. 00000 3320. 00| 22. 00000 1826. 00
Rl PRAP, REVETMENT | | |

0023 621-01004 1.000 EACH| 400. 00000 400. 00| 700. 00000 700. 00| 300. 00000 300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0024 621- 01660 847.000 n2 | 1. 00000 847. 00| 1. 00000 847. 00| 1. 20000 1016. 40
MULCHED SEEDI NG, LEGUMVE, 2 | | |

0026 621- 06548 0.400 kg | 72. 50000 29. 00| 2200. 00000 880. 00| 100. 00000 40. 00
SEED M XTURE, CV | | |

0027 621- 06559 309.000 n2 | 1. 75000 540. 75| 1. 00000 309. 00| 1. 00000 309. 00
MULCHED SEEDI NG, R | | |

0028 621-52448 4.000 EACH| 30. 00000 120. 00| 35. 00000 140. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | | |

0029 622-98200 4.000 EACH| 30. 00000 120. 00| 35. 00000 140. 00| 25. 00000 100. 00
SIGN, DO NOT DI STURB | |

0030 714-26726 27.440 m | 1950. 00000 53508. 00| 2510. 00000 68874. 40| 2300. 00000 63112. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 mm x 2400 nm | | |

0031 715-05152 15.000 m | 60. 00000 900. 00 90. 00000 1350. 00| 65. 00000 975. 00
PI PE, TYPE 2, C RCULAR 450 nm |

PI PE, DRAINTILE, CLASS EXTRA QUALITY, |

| |
0032 715- 35000 30.000 m | 10. 00000 300. 00| 12. 00000 360. 00| 6. 00000 180. 00

|

150 mMm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 605 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 197, 689. 64 RQUTE : SR 22
CALL ORDER . 605 CONTRACT ID : M-24994-A COUNTI ES : HOMRD
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1325036 | (2) 35-1817574 | (3) 35-2064912
| DEI CHVAN EXCAVATI NG CO | YARDBERRY LANDSCAPE | B & P CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 715- 35005 30.000 m | 12. 50000 375. 00| 13. 00000 390. 00| 6. 00000 180. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | | |
0034 715-35010 30.000 m | 15. 00000 450. 00| 15. 00000 450. 00| 7.00000 210. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
250 mMm | | |
0035 720- 45030 1.000 EACH 1000. 00000 1000. 00| 1850. 00000 1850. 00| 700. 00000 700. 00
I NLET, E7 | | |
0036 801-04308 2.000 EACH 143. 00000 286. 00| 143. 00000 286. 00| 145. 60000 291. 20
ROAD CLOSURE SI GN ASSEMBLY | | [
0037 801- 06605 12.000 EACH 37. 00000 444, 00| 37. 00000 444. 00| 36. 96000 443. 52
BARRI CADE, |11A | | [
0038 801- 06606 10. 000 EACH 52. 00000 520. 00| 52. 00000 520. 00| 52. 64000 526. 40
BARRI CADE, 111B | | |
0039 801- 06640 16. 000 EACH 55. 00000 880. 00| 55. 00000 880. 00| 56. 00000 896. 00
CONSTRUCTI ON SI GN, A | | [
0040 801-06775 LUVP| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 11460. 00000 11460. 00
MAI NTAI NI NG TRAFFI C | | [
0041 808-06712 40.000 m | 2. 25000 90. 00| 2. 20000 88. 00| 2. 18000 87.20
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0042 808-06713 320.000 m | 2. 25000 720. 00| 2. 20000 704. 00| 2. 18000 697. 60
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0043 621-01620 329.000 n2 | 1. 00000 329. 00| 1. 50000 493. 50| 1. 00000 329.00
MULCHED SEEDI NG, LEGUME, 1 | | [
SECTI ON TOTALS | $ 139, 500. 00| $ 156, 106. 80| $ 158, 098. 16
------------------------------------------ Hrm o e e m e e e e e e e e e e e et e e e e e e o e e e e e e m e e e e e e e e e eemeeeaoaoo-

CONTRACT TOTALS [ $ 139, 500. 00| $ 156, 106. 80| $ 158, 098. 16




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 605 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 197, 689. 64 RQUTE : SR 22
CALL ORDER . 605 CONTRACT ID : M-24994-A COUNTI ES : HOMRD
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1542461 | (6) 35-1954982

| 1SOM JACK CONSTRUCTI ON GO | SWEENEY CONSTRUCTI ON CORPORA| T C | NCORPCRATED
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0001 105- 06790 3.000 MOS | 1500. 00000 4500. 00| 1500. 00000 4500. 00| 2685. 00000 8055. 00
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP| 5000. 00000 5000. 00| 3100. 00000 3100. 00| 4300. 00000 4300. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  11000. 00000 11000. 00| 8500. 00000 8500. 00| 6085. 00000 6085. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 3500. 00000 3500. 00| 1789. 00000 1789. 00| 4700. 00000 4700. 00
CLEARI NG RI GHT OF VAY |

0005 202- 51330 LUMP|  17000. 00000 17000. 00| 8235. 00000 8235.00]  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | |

0006 202- 60820 202.000 n2 | 9. 25000 1868. 50]| 3. 00000 606. 00| 66. 50000 13433. 00
SURFACE M LLING ASPHALT | | |

0007 203- 02000 263.900 n8 | 13. 00000 3430. 70| 10. 00000 2639. 00| 25. 00000 6597. 50
EXCAVATI ON,  COMMON | | |

0008 205- 02224 288.000 m | 6. 50000 1872. 00| 1. 50000 432. 00| 6. 85000 1972. 80

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0009 205- 02229 8.000 m | 10. 00000 80. 00| 23. 00000 184. 00| 41. 50000 332. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0010 205- 02236 1.000 EACH 300. 00000 300. 00| 200. 00000 200. 00| 85. 00000 85. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [

0011 211- 02050 94.400 n8 | 25. 00000 2360. 00| 27.00000 2548. 80| 70. 00000 6608. 00
B BORROW | |

0012 211- 02060 145.500 n8 | 29. 00000 4219. 50| 27.00000 3928. 50| 68. 00000 9894. 00
B BORROW FOR STRUCTURE BACKFI LL | | |

0013 303- 52308 298.900 My | 20. 00000 5978. 00| 21. 00000 6276. 90| 62. 00000 18531. 80
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |

0014 401- 04824 62.600 My | 73. 00000 4569. 80| 62. 00000 3881. 20| 52. 00000 3255. 20
HVA BASE 25.0 mm SHOULDER | | |

0015 402- 05468 164.400 My | 63. 00000 10357. 20| 60. 00000 9864. 00| 50. 00000 8220. 00
HVA BASE 25.0 mm MAI NLI NE | | |

0016 402- 05474 48.400 My | 73. 00000 3533. 20| 60. 00000 2904. 00| 49. 00000 2371. 60
HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |

0017 402- 05477 54.200 My | 79. 00000 4281. 80| 67. 00000 3631. 40| 56. 00000 3035. 20
HVA SURFACE 9.5 nm MAI NLI NE | | |

0018 404- 05511 348.000 n2 | 3.00000 1044. 00| 2. 50000 870. 00| 0. 80000 278.40

SEAL COAT, 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 605 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 197, 689. 64 RQUTE : SR 22
CALL ORDER . 605 CONTRACT ID : M-24994-A COUNTI ES : HOMRD
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1542461 | (6) 35-1954982
| 1SOM JACK CONSTRUCTI ON CO | SWEENEY CONSTRUCTI ON CORPORA| T C | NCORPORATED
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0019 405- 05518 348.000 n2 | 1. 90000 661. 20| 2. 00000 696. 00| 1. 75000 609. 00
ASPHALT FOR PRI VE COAT | | |
0020 406- 05521 1330.000 n2 | 1. 40000 1862. 00| 2. 00000 2660. 00| 0. 90000 1197. 00
ASPHALT FOR TACK COAT | | [
0021 616- 02320 102.000 n2 | 5. 00000 510. 00| 2. 00000 204. 00| 8. 00000 816. 00
GEOTEXTI LES | | [
0022 616- 06405 83.000 My | 55. 00000 4565. 00| 50. 00000 4150. 00| 50. 00000 4150. 00
R PRAP, REVETNMENT | | [
0023 621-01004 1.000 EACH 600. 00000 600. 00| 150. 00000 150. 00| 400. 00000 400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621-01660 847.000 n2 | 1. 20000 1016. 40| 1. 50000 1270. 50| 1. 00000 847. 00
MULCHED SEEDI NG LEGUME, 2 | | |
0026 621- 06548 0.400 kg | 50. 00000 20. 00| 60. 00000 24. 00| 70. 00000 28. 00
SEED M XTURE, CV | | |
0027 621- 06559 309.000 n2 | 1. 00000 309. 00| 1. 50000 463. 50| 1. 65000 509. 85
MULCHED SEEDI NG R | | |
0028 621-52448 4.000 EACH 35. 00000 140. 00| 78. 00000 312. 00| 29. 00000 116. 00
SI GN, DO NOT SPRAY | |
0029 622-98200 4.000 EACH 35. 00000 140. 00| 78. 00000 312. 00| 29. 00000 116. 00
SI GN, DO NOT DI STURB | |
0030 714- 26726 27.440 m | 2700. 00000 74088. 00| 4368. 00000 119857. 92| 2875. 00000 78890. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 3600 nm x 2400 nm | | [
0031 715-05152 15.000 m | 90. 00000 1350. 00| 130. 00000 1950. 00| 135. 00000 2025. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0032 715- 35000 30.000 m | 32. 00000 960. 00| 115. 00000 3450. 00| 49. 00000 1470. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
150 mm | | |
0033 715- 35005 30.000 m | 38. 00000 1140. 00| 118. 00000 3540. 00| 51. 00000 1530. 00
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, | | |
200 mMm | |
0034 715-35010 30.000 m | 40. 00000 1200. 00| 122. 00000 3660. 00| 53. 00000 1590. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | |
250 mMm | | |
0035 720-45030 1.000 EACH 1900. 00000 1900. 00| 864. 00000 864. 00| 2371. 00000 2371. 00
I NLET, E7 | | |
0036 801-04308 2.000 EACH 200. 00000 400. 00| 150. 00000 300. 00| 105. 00000 210. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0037 801- 06605 12.000 EACH 100. 00000 1200. 00| 38. 00000 456. 00| 70. 00000 840. 00

BARRI CADE, I11A [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 605 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 197, 689. 64 RQUTE : SR 22
CALL ORDER . 605 CONTRACT ID : M-24994-A COUNTI ES : HOMRD
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1386990 | (5) 35-1542461 | (6) 35-1954982

| 1SOM JACK CONSTRUCTI ON GO | SWEENEY CONSTRUCTI ON CORPORA| T C | NCORPCRATED
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0038 801- 06606 10.000 EACH 90. 00000 900. 00| 55. 00000 550. 00| 70. 00000 700. 00
BARRI CADE, 111B | |

0039 801- 06640 16.000 EACH 75. 00000 1200. 00| 58. 00000 928. 00| 85. 00000 1360. 00
CONSTRUCTI ON SIGN, A | | |

0040 801- 06775 LUMP| 5000. 00000 5000. 00| 500. 00000 500. 00| 4900. 00000 4900. 00
MAI NTAI NI NG TRAFFI C | | |

0041 808- 06712 40.000 m | 2. 50000 100. 00| 2. 50000 100. 00| 2. 25000 90. 00
LINE, PAINT, BROKEN, YELLOW 100 mm | | |

0042 808- 06713 320.000 m | 2. 50000 800. 00| 2. 50000 800. 00| 2. 25000 720. 00
LINE, PAINT, SOLID, VWH TE, 100 nm | | |

0043 621- 01620 329.000 n2 | 1. 35000 444. 15| 1. 50000 493. 50| 0. 96000 315. 84
MULCHED SEEDI NG, LEGUME, 1 | | |

SECTI ON TOTALS | $ 185, 400. 45| $  211,781.22| $  213,555.19
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o

CONTRACT TOTALS | $ 185, 400. 45| $  211,781.22| $  213,555.19




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 607 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 62, 445. 76 ROQUTE : US 40
CALL ORDER . 607 CONTRACT ID : M-24995-A COUNTI ES : WAYNE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 20 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1626214 CULY CONSTRUCTI ON & EXCAVATI NG $ 29, 459. 50 100. 0000%
2 35-2064912 B & P CONSTRUCTI ON | RREGULAR $ 30, 214. 00 102. 5611%
3  35-1817574 YARDBERRY LANDSCAPE $ 43, 558. 50 147. 8589%
4 35-1663068 SIMB & PEDI GO COMPANY $ 46, 375. 40 157. 4208%
5  35-1609544 SCHUTT- LOOKABI LL CO $ 54, 950. 60 186. 5293%
6 35-1619477 BROW, L.L. CONSTR CO, INC $ 76, 669. 84 260. 2550%
7  35-1636776 LI NKEL COVPANY $ 79, 000. 00 268. 1647%
8  35-1954982 T C | NCORPORATED $ 116, 838. 40 396. 6068%
| (1) 35-1626214 | (2) 35-2064912 | (3) 35-1817574
| CULY CONSTRUCTI ON & EXCAVATI | B & P CONSTRUCTI ON | YARDBERRY LANDSCAPE
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001  FILLI NG SMALL STRUCTURE
[ I |
0001 110- 01001 LUMP| 9300. 00000 9300. 00| 7491. 50000 7491. 50| 2000. 00000 2000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 213-52830 136.300 n8 | 65. 00000 8859. 50| 65. 00000 8859. 50| 165. 00000 22489. 50
FLOWBLE MORTAR M X #130 | | [
0003 213-52830 68.100 n8 | 65. 00000 4426. 50| 80. 00000 5448. 00| 165. 00000 11236. 50
FLOMBLE MORTAR M X #372 | | |
0004 213-52831 8.000 EACH 600. 00000 4800. 00| 500. 00000 4000. 00| 400. 00000 3200. 00
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0005 303- 94433 2.000 n8 | 200. 00000 400. 00| 125. 00000 250. 00| 75. 00000 150. 00
AGGREGATE, 12 | | |
0006 715- 05203 4.500 m | 75. 00000 337. 50| 50. 00000 225. 00| 25. 00000 112. 50
Pl PE, TYPE 4, CRCULAR 100 nm [ [ |
( PERFORATED) | | |
0007 801- 06640 8.000 EACH| 62. 00000 496. 00| 57. 50000 460. 00| 65. 00000 520. 00
CONSTRUCTI ON SIGN, A | | |
0008 801- 06710 30.000 DAY | 18. 00000 540. 00| 16. 00000 480. 00| 45, 00000 1350. 00
FLASHI NG ARROW SI GN | | |
0009 801-06775 LUWP| 300. 00000 300. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 29, 459. 50| $ 30, 214. 00| $ 43, 558. 50
------------------------------------------ o

CONTRACT TOTALS [ $ 29, 459. 50| $ 30, 214. 00| $ 43, 558. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PACGE : 607 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 62, 445. 76 ROQUTE : US 40
CALL ORDER . 607 CONTRACT ID : M-24995-A COUNTI ES : WAYNE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1663068 | (5) 35-1609544 | (6) 35-1619477
| SIMS & PEDI GO COVPANY | SCHUTT- LOOKABI LL CO | BROAWW, L.L. CONSTR CO, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 FI LLI NG SMALL STRUCTURE

[ |
0001 110-01001 LUWP| 5000. 00000 5000. 00| 2750. 00000 2750. 00| 3500. 00000 3500. 00

PI PE, TYPE 4, C RCULAR 100 nm
( PERFORATED) | | |

MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0002 213- 52830 136.300 n8 | 141. 00000 19218. 30| 194. 00000 26442. 20| 323. 87000 44143, 48
FLOMBLE MORTAR M X #130 | |

0003 213- 52830 68.100 n8 | 141. 00000 9602. 10| 194. 00000 13211. 40| 323. 87000 22055. 55
FLOMBLE MORTAR M X #372 | |

0004 213- 52831 8.000 EACH 40. 00000 320. 00| 300. 00000 2400. 00| 60. 00000 480. 00
DRI LLED HOLE FOR FLOMBLE MORTAR | | |

0005 303- 94433 2.000 n8 | 100. 00000 200. 00| 150. 00000 300. 00| 45. 50000 91. 00
AGGREGATE, 12 | | |

0006 715- 05203 4.500 m | 30. 00000 135. 00| 66. 00000 297. 00| 31. 07000 139. 81

I

0007 801- 06640 8.000 EACH 125. 00000 1000. 00| 62. 50000 500. 00| 195. 00000 1560. 00
CONSTRUCTI ON SI GN, A | | |
0008 801- 06710 30.000 DAY | 30. 00000 900. 00| 30. 00000 900. 00| 40. 00000 1200. 00
FLASHI NG ARROW S| GN | | |
0009 801- 06775 LUMP|  10000. 00000 10000. 00| 8150. 00000 8150. 00| 3500. 00000 3500. 00
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 46, 375. 40| $ 54, 950. 60| $ 76, 669. 84
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 46, 375. 40| $ 54, 950. 60| $ 76, 669. 84




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 05/01/00
PAGE : 607 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 62, 445. 76 ROQUTE : US 40
CALL ORDER . 607 CONTRACT ID : M-24995-A COUNTI ES : WAYNE
LETTI NG DATE : 04/18/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1636776 | (8) 35-1954982 [
| LI NKEL COMPANY | T C | NCORPORATED |
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 FI LLI NG SMALL STRUCTURE
[ I |
0001 110-01001 LUWP| 5000. 00000 5000. 00| 7000. 00000 7000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 213-52830 136.300 nB | 225. 00000 30667. 50| 500. 00000 68150. 00|
FLOMBLE MORTAR M X #130 | | |
0003 213-52830 68.100 n8 | 225. 00000 15322. 50| 504. 00000 34322. 40|
FLOMBLE MORTAR M X #372 | | |
0004 213-52831 8.000 EACH 1500. 00000 12000. 00| 350. 00000 2800. 00|
DRI LLED HOLE FOR FLOMWABLE MORTAR | | |
0005 303-94433 2.000 nB8 | 288. 00000 576. 00| 32. 00000 64. 00|
AGGREGATE, 12 | | [
0006 715-05203 4.500 m | 100. 00000 450. 00| 42.00000 189. 00|
PIPE, TYPE 4, O RCULAR 100 nm [ [ |
( PERFORATED) | | |
0007 801- 06640 8. 000 EACH 248. 00000 1984. 00| 71. 00000 568. 00|
CONSTRUCTI ON SI GN, A | | |
0008 801-06710 30. 000 DAY | 100. 00000 3000. 00| 21. 00000 630. 00|
FLASHI NG ARROW S| GN | | |
0009 801-06775 LUWP| 10000. 00000 10000. 00| 3115. 00000 3115. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 79, 000. 00| $ 116, 838. 40|
CONTRACT TOTALS | $ 79, 000. 00| $ 116, 838. 40|







